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Section B - Supplies or Services and Prices

ITEM NO
0002

ITEM NO
0002AA

ITEM NO
0002AB

SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE
Engineering and Technical Services
CPFF

FOB: Destination

ESTIMATED COST
FIXED FEE

TOTAL EST COST + FEE

SUPPLIES/SERVICES QUANTITY UNIT

Lot

UNIT PRICE

Holding SLIN for CLIN 0002
CPFF

This priced SLIN is a holding SLIN for administrative purposes. This SLIN will
be reduced with every additional incremental funding modification. The current

unfunded ceiling is (b) (4)
FOB: Destination

ESTIMATED COST
FIXED FEE

TOTAL EST COST + FEE

SUPPLIES/SERVICES QUANTITY UNIT

Lot

UNIT PRICE

Funding for CLIN 0002

CPFF

FOB: Destination

PURCHASE REQUEST NUMBER: 1300574868

ESTIMATED COST
FIXED FEE

TOTAL EST COST + FEE
ACRN AA
CIN: 130057486800001
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AMOUNT
$0.00

$0.00
$0.00

$0.00

AMOUNT
(b) (4)

(b) (4)

(b) (4)

AMOUNT
(b) (4)

(b) (4)

(b) (4)
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ITEMNO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
0004 $0.00
Support Costs
COST
FOB: Destination
ESTIMATED COST $0.00
ITEMNO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
0004AA Lot (b) (4)
Holding SLIN for CLIN 0002
COST
This priced SLIN is a holding SLIN for administrative purposes. This SLIN will
be reduced with every additional incremental funding modification. The current
unfunded ceiling is (b) (4)
FOB: Destination
ESTIMATED COST (b) (4)
ITEMNO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
0004AB Lot (b) (4)
Funding for CLIN 0004
COST
FOB: Destination
PURCHASE REQUEST NUMBER: 1300574868
(b) (4)

ESTIMATED COST

ACRN AA
CIN: 130057486800002
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ITEMNO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
0005 NSP
Technical Data
CDRLs
FOB: Destination
FFP
NET AMT $0.00

NOTE TO CONTRACTOR
The labor category of Shipwright and the subcontractor, American Scaffolding, is approved for this delivery order

only.
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Section C - Descriptions and Specifications

STATEMENT OF WORK
CONTRACT NO. N65540-15-D-0004, 0005, 0006, 0007, 0008, 0009, 0010
INSTALLATION OF PCMS TILE ON USS () (2) (cvN ®) @)
STATEMENT OF WORK
1.0 BACKGROUND
1.1  Passive Countermeasures System (PCMS) is a ship survivability improvement

2.0

package currently installed on DDG (®) LPD () and CG (P class ships. The

system is comprised of thousands of nominally thin, flexible tiles that are installed

to cover many vertical surfaces. Ship Change Document (SCD) 12823 extends

this system to CVN class ships. The Naval Surface Warfare Center Philadelphia

Division (NSWCPD) Code 214, sponsored by the PMS 312 In-Service Aircraft

Carrier Program Manager, requires that SCD 12823 be installed on USS () (2)
CVN ) (2)

SCOPE

2.1

2.2

2.3

2.4

The contractor shall provide technical installation services to complete the
installation of SCD 12823 on USS (b) (2) (CVN(®)  The location
for installation services is Norfolk Naval Shipyard, Norfolk, Virg?(b) @

The contractor shall accomplish the PCMS tile installation during

FY16 Planned Incremental Availability (PI1A) period starting September 2016.
The contractor shall plan to accomplish the scaffolding and encapsulation, surface
preparation, installation, and sealing of approximately 30,000 square feet of
PCMS tile on various locations of the ship’s exterior surface including the island,
fantail and port and starboard catwalks, detailed specifically in Ref. 3.7, 3.8, and
3.9. PCMS tile installation requires that the contractor first erect staging and
encapsulation to maintain environmental requirements, blast the surface to SP-10,
apply (®) (2) , install and seal the tile, and finally deconstruct
the staging and encapsulation. The Lead Maintenance Activity will be providing
support services to the contractor as detailed in Para. 2.8.

Prior to start of installation, the contractor shall attend and participate in the
NAVSEA PCMS Installation Training provided by NAVSEA 05P1 through the
PCMS In-Service Engineering Agent (PCMS ISEA). This training will be held at
the contractor’s facility at a time to be determined after delivery order award. The
training course will cover all requirements for PCMS installation, handling, and
disposal. The training course’s duration will be one (1) day. This training is
mandatory for all members of the tile installation team except those who have
taken PCMS Material Type 3R SLT3 training within the past two (2) years.

Prior to accomplishing PCMS production work, the contractor shall erect and
maintain staging and encapsulation in all PCMS zones detailed in the Ship
Installation Drawings (SIDs) (Ref 3.8). The staging and encapsulation shall
provide access to the PCMS zones and enable the work zone to meet all
installation environment requirements for the duration of the tasking in that zone.



2.5

2.6

2.7

2.8

2.9
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The specific table of environmental requirements is identified in Para 4.5. Upon
completion of tasking in that zone and subsequent Government sign-off, the
contractor shall dismantle all staging and encapsulation. Depending on
conflicting topside work or availability milestones/key event constraints, PCMS
zones and respective staging may be divided into subzones.

Prior to applying and installing PCMS tile, the contractor shall accomplish surface

preparation on all surfaces that receive PCMS tile. Surface preparation shall

extend no less than one foot beyond any intended tile area. The type of surface
preparation required will depend on the surface material and will be in accordance
with the applicable NAVSEA STANDARD ITEM. Further requirements are

identified in Para 4.9.

During surface preparation and PCMS tile installation, the contractor shall ensure

that environmental requirements (Para 4.5) are met. All equipment needed to

maintain the requirements shall be provided by the contractor.

The contractor shall procure material and provide installation services to

accomplish PCMS Exhaust Vent Screen Modifications and PCMS Island and

Sheathing Details. Since CVN (P specific SIDs are not currently available, the

contractor shall utilize CVN (°) ISIDs to estimate and respond to this RFQ. PCMS

Exhaust Vent Screen Modifications and PCMS Island Sheathing Details for CVN

71 are Ref 3.10 and Ref. 3.11 respectively. CVN®) specific SIDs will be

released to the contractor prior to the start of the avallablllty

The availability Lead Maintenance Activity (LMA) is responsible for providing

PCMS support items such as temporary services and CONEX boxes. The

contractor shall be responsible for coordinating with the LMA to ensure that all

support requirements are arranged and in place in order to facilitate PCMS tile
installation without delay or disruption. The LMA will provide:

2.8.1 Temporary services to the scaffolded areas such as appropriate power
supply for the contractor to maintain environmental requirements.

2.8.2 Temporary services to the work areas to support surface preparation and
tile installation equipment.

2.8.3 CONEX Boxes and lay down work area including 2ea - 40’climate
controlled refrigerated containers to store NOFORN PCMS tile; 1lea - 40°
container for AIT daily work use and consumables storage; lea - 40’
office trailer

2.8.4 Labor to retain, replace and modify label plates and hull markings in way
of PCMS. The contractor may be required to conduct a joint ship check
with LMA to identify label plates and hull markings in way of PCMS tile
application area.

The contractor shall provide all material, tools, and equipment relative to the

surface preparation and installation of PCMS. That is not inclusive of the PCMS

tile and tile sealant, however, which will be procured by the government.

Specifically, the contractor shall:

2.9.1 Provide blasting and painting equipment and material to complete surface
preparation in accordance with applicable NAVSEA STANDARD ITEM.

2.9.2 Procure and provide consumables necessary for surface preparation and
PCMS tile installation.



3.0

4.0
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2.9.3 Procure and apply fairing compound to all weld seams and surface
discontinuities that are to be covered with PCMS.

2.9.4 Procure and apply caulking to the perimeter of all sections of installed
PCMS tile.

2.9.5 Procure and apply sealant as a stripe coat where all PCMS tile seams abut,
applied in precise thicknesses.

2.9.6 Provide heaters, dehumidifiers, fans, and other equipment needed to
maintain environmental requirements and provide in quantities that will
support several surface prep and tile installation operations concurrently in
multiple locations.

2.9.7 Provide staging and encapsulation for all PCMS installation zones and
provide appropriate materials to protect adjacent equipment and systems
during surface preparation.

2.9.8 Provide lighting to all staging and encapsulation areas as needed to
support work.

2.10 PCMS tile and tile sealant is government furnished material whose delivery to
Norfolk Naval Shipyard shall be facilitated by the contractor. Specific
transportation requirements are identified in Para 4.18.

2.11  The contractor shall accept, handle and dispose of PCMS tile in accordance with
the provided PCMS Installation Training and in the presence and concurrence of
the on-site PCMS ISEA who will be present throughout the entire installation.

APPLICABLE DOCUMENTS

31 @ , General Specifications for Overhaul of
Surface Ships

3.2  NAVSEA STANDARD ITEMS

33 M Navy Occupational Safety and Health (NAVOSH)
Program Manual

34 0O Alterations to Ships Accomplished by Alteration
Installation Teams

35 M Process and Policy for Managing Shipboard

Industrial Work Performed by Alteration Installation Teams
3.6 Ship Change Document 12823

37 M@ Passive Countermeasures System
(PCMS) Installation and Repair Methods for PCMS Material Type 3R SLT3

38 M@ Key Plans for CVN Class Passive
Countermeasures Installation Details

39 M@ Rev A CVN Class Baseline Configuration
Installation Details Special Coating Materials

310 @) Passive Countermeasure System
Exhaust Vent Screen Mods

311 @ Passive Countermeasure System

Island Sheathing Details

REQUIREMENTS

4.1  Prior to the start of work, the contractor shall review all (°) (2) and the
PCMS Repair/Installation Manual (RIM), in order to gain a complete
understanding of all surface locations affected by PCMS, the staging and



4.2

4.3

4.4

4.5
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encapsulation requirements to support PCMS installation in those locations, and

the procedure for surface preparation, preparing, and installing PCMS in those

locations. SIDs and the PCMS RIM are included in the RFQ and are Ref. 3.7,

3.8,3.9,3.10, and 3.11.

In accomplishing this work, the contractor shall:

4.2.1 Ensure compliance with all safety regulations, including obeying and
providing for the local personal protection equipment (PPE) requirements
(hardhats with chin straps, steel toed safety shoes, safety eye wear, and
hearing protection) per local requirements.

4.2.2 Conform to shipboard routine with regard to cleanliness, personnel
conduct, and the ship’s security and integrity.

4.2.3 Maintain a daily work schedule that is accessible and coordinate all work
with Ship’s Force, MARMC, and NAVSEA personnel.

4.2.4 Attend all on-site daily meetings between MARMC, Ship’s Force, On-Site
Installation Coordinator (OSIC), and NAVSEA.

4.2.5 Meet requirements of Ref. 3.2, NAVSEA STANDARD ITEMS at all
times.

The contractor shall supply a team that will meet the following requirements:

4.3.1 BeaU.S. Citizen.

4.3.2 Have no criminal record.

4.3.3 Be proficient in the English language.

4.3.4 Have a minimum of one (1) year shipboard experience.

4.3.5 Have a minimum of six (6) months experience working with PCMS tile;
however, a current PCMS installation certificate is not required.

4.3.6 Have the ability to successfully complete the NAVSEA PCMS Installation
Training as stated in Para 2.3.

4.3.7 Have the ability to climb on scaffolding to perform elevation work and
mast work.

4.3.8 Have the ability to read PCMS Ship Installation Drawings (SIDs).

4.3.9 Be equipped with standard and local shipyard PPE equipment.

The contractor shall provide scaffolding for all PCMS zones detailed in the PCMS

SIDs (Ref. 3.8, 3.9, 3.10, and 3.11) to accomplish total surface preparation and

installation of PCMS tiles, sheathing, and exhaust vent screens. The contractor

shall also provide total encapsulation in the same zones that meets the standards
required for blasting to SP-10 as detailed in the RIM (Ref. 3.7). The
encapsulation shall also maintain critical environmental requirements listed in

Para. 4.5 and protect the area from moisture and rain. Staging and encapsulation

shall remain in the place for the entire duration of surface preparation and tile

installation until fully cured and until respective zone sign-off by the Government.

The contractor is responsible for ensuring that environmental requirements are

met at all stages of surface preparation, PCMS tile preparation, and PCMS tile

installation. Table 1 below outlines the critical environmental requirements that
must be kept throughout the course of the installation, which includes preparation
and cure times.



4.6

4.7

4.8
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TABLE 1.

Environmental Requirements for PCMS Tile Storage, Preparation and

Installation

PROCESS TEMPERATURES NOTES
Material Storage 40°F - 90°F Ambient 1
Primer Application 50°F - 90°F Surface 2,3
Fairing 50°F - 90°F Surface 2,3
Tile application 50°F - 90°F Surface 2,4
Caulking 50°F - 90°F Surface 2,4
Sealing 50°F - 90°F Surface 2,4

Note 1 - Temps must be maintained IAW (b) (2)

Note 2 - Bonding surfaces shall be dry and have a temperature of 3°F above the local dew
point for adhesives and 5°F for paints.

Note 3 - Temps must be maintained until material has cured or dried in accordance with
manufacturers recommendations.

Note 4 — Temps must be maintained until material has cured or dried in accordance with

(b) (2)

Prior to initiating surface preparation operations, the contractor shall remove
surface discontinuities in way of PCMS. The contractor shall coordinate with
Ships Force to identify old brackets, weld joints and other discontinuities that are
in way of PCMS tile application area. Hot work will be required to remove some
surface discontinuities so the contractor must ensure that all hot work
requirements are satisfied

Prior to initiating surface preparation operations, the contractor shall remove mud,
oil, grease, scale and/or residual water/cargo from the surfaces where blasting will
occur. In some cases, special treatment for removing soluble salts after initial
washing will be required.

In advance of surface preparation, the contractor shall be responsible for
identifying blast boundaries and PCMS tile installation boundaries. The
boundaries shall be identified during walkthroughs attended by at least one
designated representative from the PCMS tile installation team and the surface
preparation team. The designed representatives shall be knowledgeable on their
respective team’s tasking and shall be capable of reading and interpreting the
PCMS SIDs.

The contractor shall provide trade personnel to accomplish surface preparation
detailed below and in Ref. 3.7. All surfaces to receive PCMS tile shall be
prepared in this manner, extending to a distance of not less than one foot beyond
the intended tile area wherever practicable. Where physical boundaries such as
overhead, deck and catwalk grating exist, the AIT shall prepare the surface up to
the boundary intersection. Where the manufactures guidance differs from the
Navy Standard Item, the difference shall be referred to the OSIC or AIT Manager
for adjudication. Blasting of substrate shall not occur in areas adjacent to where
PCMS tile installation activity is occurring. Blasting in adjacent areas while



4.10

411

412

4.13
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performing PCMS tile installation will jeopardize the integrity of the PCMS tile.
The following are specific preparation requirements depending on surface
material.

4.9.1 Steel: Prepare and preserve the substrate in accordance with (0) (2)

. A stripe coat shall be applied. Substrate should be prepared about
one foot beyond where PCMS tile will be installed. (P) (2)
Type 5 or 6 polysiloxane shall be applied prior to PCMS installation on
the one foot perimeter where surface was prepared. (°) (2) Type
5 or 6 polysiloxane shall also be applied on the required cut back areas of
1 %" from cutouts, exposed edges, high wear areas and label plates and 2”
from the deck as detailed in the PCMS RIM Section C.5.2. Adequate
time shall be allotted in the sequencing and planning such that the
substrate is fully cured prior to the PCMS tile installation. Government
QA is required to conduct visual inspection at points during SP10 and
(b) (2) application. Note: Single Coat system may be
used.
4.9.2 é\)llzg)]inum: Prepare and preserve the substrate in accordance with
A stripe coat shall be applied. Government QA is required to conduct
visual inspection at points during SP10 and (°) (2)
application.
4.9.3 (I?)l)o(n-)Metallic: Prepare the substrate in accordance with NAVSEA
2
only. No primer is required prior to installing PCMS tile. If primer is
required in areas that were prepared and not covered by PCMS then
COLUMNS B-G may be applicable only after PCMS has been installed
and fully cured.
The surface preparation team shall provide, at a minimum, two teams of personnel
and equipment to simultaneously accomplish blasting operations in two zones that
are not adjacent or collocated, e.g. forward port catwalk and fantail. Similarly,
two teams of personnel and equipment shall be provided to accomplish painting
operations in two independent zones.
The surface preparation team shall obtain all blasting and painting equipment and
consumables and deliver to the jobsite at least fourteen (14) days prior to the start
of work.
The contractor shall be responsible for wrapping, blanking/hard blanking, and
generally protecting cables, doors, windows, penetrations, and any other non-
removable item that will not receive surface preparation but is in and around the
areas where surface preparation will occur. This includes the installation of
protective materials to prevent damage of new and existing non-skid surfaces on
the island and various catwalk areas in order to prevent damage to nonskid during
the blast process.
The contractor shall provide trade personnel to accomplish PCMS tile installation
detailed below and in Ref. 3.7.
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The PCMS tile installation team will be responsible for weld fairing. Weld seams
and surface discontinuities that are to be covered with PCMS tile must be treated
to provide a surface profile of an 8:1 taper in order to provide a suitable surface
for tile adhesion. This is accomplished by filling and tapering the seam using
fairing compound to be procured and provided by the contractor.

The PCMS tile installation team shall apply PCMS tile sealant as a stripe coat in
specific thicknesses. The contractor shall paint a 2” wide stripe coat of sealant
with a foam roller where all seams abut and on the edges of tile over the caulking.
Stripe coat shall be no thicker than 4-6 mils DFT. The sealant shall be Enecon
Eneseal HF, Navy Haze Gray, and shall be provided by the government. The
GFM PCMS tiles will be shipped from the manufacturer with a 6 mils DFT coat
already applied; therefore the contractor shall only apply sealant to the tile seams
and edges. The contractor shall ensure that quality assurance measures are
implemented to meet those thickness criteria and captured in the onsite QA
workbook, detailed in Para 4.20. Additionally, paint thickness shall be subject to
verification and sign-off by a government representative before completion of a
tiled area.

The contractor shall provide services to process and remediate any HAZMAT,
controlled blast media, and paint waste produced by the surface preparation or
PCMS installation process.

The contractor shall procure all consumable tools and material to support the
surface preparation and installation of PCMS tile. Specific material required for
purchase is detailed in Para 8.0. Quantity and type of consumable shall be
detailed in the contractor’s proposal response to this RFQ.

The contractor shall provide two (2) U.S. Citizens and a fully enclosed
transportation vehicle with a lock to move GFM from a local Norfolk warehouse
within 50 miles of Norfolk Naval Shipyard (address will be provided when
appropriate) to the ship. Where material is NOFORN, drivers shall be US Citizen
and shall directly move material from warehouse to the CONEX box on the flight
deck. No stops are authorized when transporting material. Material is packaged
on pallets and cannot be stacked.

The contractor shall prepare a detailed Microsoft Project installation milestone
schedule (POA&M) fifteen (15) days after delivery order award. The POA&M
will be based around inputs from NSWCPD, MARMC, and the LMA. Due to the
tile installation being dependent on other conflicting topside work, this POA&M
will be closely coordinated with MARMC, the LMA, and NAVSEA. The
contractor shall provide an employee knowledgeable in MS Project to update this
POA&M on a weekly basis in order to provide a schedule update to the LMA.
The updated POA&M shall be submitted to NSWCPD weekly. (CDRL A003)
Using Item No. 009-04 of Ref. 3.2, Section 3.12 of Ref. 3.4, and Appendix B of
Ref. 3.5, the contractor shall develop a QA Workbook to be maintained and
updated on-site. This workbook shall be used to keep and in-process record of
Quality Control Inspections and be provided to NSWCPD for review forty (40)
days prior to the start of the availability. A completed copy of the QA Workbook
shall be provided to NSWCPD within two (2) weeks after completion of the
installation. (CRDL A004)
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The contractor shall supply a daily Work Status Report that will be used to
communicate work accomplished, delays or disruptions, design changes, work
scheduled for the next day, and any other relevant information. The Work Status
Report shall be provided to the OSIC and NSWCPD by COB each day.

The contractor shall develop a Microsoft Access/Excel Work Completion
Tracking Sheet used to track what ship zones have been scaffolded/encapsulated,
set up, blasted, painted, and tiled. The database shall be laid out according to
each ship surface section and will track surface completion percentages. This
tracking database shall be submitted to NSWCPD at least two (2) weeks prior to
the start of the availability for review and submitted weekly with an updated
status once the installation has started.

The contractor shall generate a financial status report of delivery order funding to
be maintained and updated monthly. All identified disconnects between work
completion and funds expended percentages shall be addressed. The first report
shall be delivered to NSWCPD thirty (30) days after the delivery order award and
updated and submitted monthly thereafter. (CDRL A002)

DELIVERABLES/SCHEDULE

5.1

5.2

5.3

5.4

5.5

A detailed Installation Milestone Schedule (POA&M) shall be submitted within
fifteen (15) days after delivery order award. The POA&M shall be revised on-site
weekly and a copy submitted to NSWCPD weekly. (Para. 4.19 CDRL A003)

A Quality Assurance (QA) Workbook shall be assembled by the contractor as per
No. 009-04 of Ref. 3.2, Section 3.12 of Ref. 3.4, and Appendix B of Ref. 3.5, and
maintained on-site. This QA Workbook shall be delivered to NSWCPD forty
(40) days prior to the start of the availability for review and within two (2) weeks
of installation completion. (Para. 4.20 CDRL A004)

A daily Work Status Report shall be provided to the OSIC and NSWCPD daily.
(Para 4.21)

The contractor shall develop and submit a Work Completion Tracking Sheet to
NSWCPD at least two (2) weeks prior to the start of the availability and updated
weekly once the installation has begun. (Para 4.22)

The contractor shall submit a financial status report thirty to NSWCPD (30) days
after the delivery order award and monthly thereafter. (Para 4.23 CDRL A002)

SCHEDULE

6.1

6.2

The installation shall take place during (®) (2) FY16 Planned
Incremental Availability (PIA) period starting September 2016. The installation
preparation shall commence immediately upon delivery order award. Installation
schedule will be determined by inputs from MARMC, the LMA, and NSWCPD.
The contractor PCMS tile installation team shall work ten (10) hours a day, six (6)
days a week with an extended schedule authorized upon NSWCPD concurrence.
The NAVSEA PCMS Installation Training will be scheduled based on inputs
from NAVSEA and the contractor after the delivery order award.

GOVERNMENT FURNISHED INFORMATION/MATERIAL

7.1

All PCMS tile and Enecon Eneseal HF will be furnished by the government. GFM
delivery to Norfolk Naval Shipyard is detailed in Para 4.18. On-site storage shall
be provided by the LMA.

CONTRACTOR FURNISHED MATERIAL
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8.1  The contractor shall supply all required PPE for the duration of the installation.

8.2  The contractor shall supply all consumable tools, equipment, and material needed
to execute the surface preparation and installation. Consumable items that must
be specifically procured are as follows:
8.2.1 Pro line Magic Surfacer Fairing Compound 2 Gallon Kits (Pro Line Paint,

2640 Main St San Diego, CA, 92113)
8.2.2 Bio-Chem Hi-Solve 134 Degreaser
8.2.3 BASF Dega Seal 22 Urethane Adhesive Caulking in ALUMINUM GRAY
8.2.4 Foam Filler Door Kits: (P) (2) from Seal Science, Inc., 17131
Daimler Street, Irvine, CA, 92614

8.3  The contractor shall supply all equipment and material to stage and scaffold all
PCMS zones.

TRAVEL

9.1  Travel to Norfolk, VA, is authorized upon approval by NSWCPD.

CLASSIFIED MATERIAL

10.1 PCMS tile is unclassified but NORFORN material. Release to USA citizens only.

PERIOD OF PERFORMANCE

11.1  From Task Order award to 30 September 2017.

PLACES OF PERFORMANCE

12.1  The installation will take place in Norfolk Naval Shipyard, Norfolk, Virginia.
The NAVSEA PCMS Installation Training will be held at the contractor’s facility.

OVERTIME

13.1  Overtime is authorized upon NSWCPD concurrence.

CONTRACTOR PERSONNEL IDENITIFICATION

14.1 In the performance of this contract, contractor employees shall identify
themselves as contractor personnel by introducing themselves or being introduced
as contractor personnel and by displaying distinguishing badges or other visible
identification for meetings with government personnel. Contractor personnel
shall appropriately identify themselves as contractor employees in telephone
conversations and formal and informal written correspondence.

CONTRACTING OFFICER REPRESENTATIVE (COR)

15.1  The COR for this delivery order is (°) (6) NSWCPD Code ® ©)
Philadelphia, PA ((b) (6)

SUBJECT MATTER EXPERT

16.1 The SME for the delivery order is (P) (6) , NSWCPD Code
Philadelphia, PA (b) (6) and (0) (6) NSWCPD Cod
Philadelphia, PA (b) (6)

(b) (6)

LABOR CATEGORY

Delphinus

ST/OT

Engineer

250




QA Specialist/Tech 488
Systems/Program Analyst 96
Sr. Engineering Tech 40
Engineering Tech 2,834/396
Shipfitter/Burner/Welder 480/240
Maint. Trades Helper 6,860/440
Painter/Sandblaster 21,439
Insulator/Lagger 10,000/4,238
Logistician 700
Clerk/Typist 296
Planner/Estimator 184
Marine Equip Mechanic 1,286/586
Shipwright 7,010
Total Hours 51,963/5,900

Total Ceiling:

Labor - (b) (4)

Fee -(b) (4)

Total Labor & Fee - (b) (4)

Support Costs - (b) (4)
Grand Total - (b) (4)
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Section E - Inspection and Acceptance

INSPECTION AND ACCEPTANCE TERMS

Supplies/services will be inspected/accepted at:

CLIN INSPECT AT INSPECT BY ACCEPT AT ACCEPT BY
0002 N/A N/A N/A Government
0002AA Destination Government Destination Government
0002AB Destination Government Destination Government
0004 N/A N/A N/A Government
0004AA Destination Government Destination Government
0004AB Destination Government Destination Government

0005 N/A N/A N/A Government
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Section F - Deliveries or Performance

DELIVERY INFORMATION

CLIN DELIVERY DATE QUANTITY SHIP TO ADDRESS DODAAC

0002 N/A N/A N/A N/A

0002AA POP 07-JUL-2016 TO N/A NAVAL SURFACE WARFARE CENTER  N64498
30-SEP-2017 PHILA

(b) (6)

NSWC PHILADELPHIA DIVISION
NSLC DETACHMENT

(b) (6)

PHILADELPHIA PA 19112-5051
(b) (6)

FOB: Destination

0002AB POP 07-JUL-2016 TO N/A (SAME AS PREVIOUS LOCATION) N64498
30-SEP-2017 FOB: Destination

0004 N/A N/A N/A N/A

0004AA POP 07-JUL-2016 TO N/A NAVAL SURFACE WARFARE CENTER N64498
30-SEP-2017 PHILA

(b) (6)

NSWC PHILADELPHIA DIVISION
NSLC DETACHMENT

(b) (6)

PHILADELPHIA PA 19112-5051
(b) (6)

FOB: Destination

0004AB POP 07-JUL-2016 TO N/A (SAME AS PREVIOUS LOCATION) N64498
30-SEP-2017 FOB: Destination

0005  N/A N/A N/A N/A



N65540-15-D-0004
0013
Page 17 of 18
Section G - Contract Administration Data

FUNDING

This order has hereby been awarded and incrementally funded in the amount of (b) (4) . As
a result, the total amount of funding obligated and available for payment under this order is
(b) (4) . It is estimated that the funding under this order will cover the cost of performance

through 30 September 2016. In accordance with contract clause 52.232-22, Limitation of Funds,
the Government is not obligated to reimburse the contractor for any costs incurred in excess of
(b) (4) unless additional funds are made available and obligated under this order in a
subsequent modification. The total unfunded balance remaining is (°) (4) based on the
total delivery order value.

ACCOUNTING AND APPROPRIATION DATA

AA: 1761810 61LT 310 CV312 0 050120 2D 000000
COST CODE: A00003469545

AMOUNT: (b) (4)

CIN 130057486800001: (D) (4)

CIN 130057486800002:
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Section J - List of Documents, Exhibits and Other Attachments

CDRLS
The following CDRLs will be uploaded into EDA as attachments:

1) A003 — POA&M
2) A004 — Quality Assurance Workbook
3) AO002 - Financial Status Report






